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Removal of offices, shops, compressor buildings, headframe,
etc. (dismantle and bury on site)

D-9 cat w/ripper 2 wks @ $4105/wk $ 8,200
40-ton Linkbelt HTC 1040 1 wk @ $3915/wk 3,900
20-yd3 end dump truck 4 wks @ $1470/wk 5,900
5-yd3 980-D cat loader 4 wks @ $1995/wk 8,000
Tractor & 25-ton Towboy 60 hrs @ $55.55/hr 3,300
Labor 2100 hrs @ $15/hr 31,500

$60,800

Removal of trash and extraneous debris
(haul to LaSal landfill)

20-yd3 end dump truck 3 days @ $370/day $ 1,100
3i-yd 966 cat loader 3 days @ $630/day 1,900
Labor 72 hrs @ $15/hr 1,100
$ 4,100
Foundation elimination, break-up and burial - 18" to 24"
D-9 cat w/ripper 3/4 wk @ $4105/wk $ 3,100
Compressor & Jackhammer 24 hrs @ $56/hr 1,300
Labor 26 hrs @ $15/hr 400
$ 4,800
Restocking of unused fuels, oils, etc. $ 500

(contingency cost)

Pond Area: contouring, excavating pond bottom and dumping
down mine shaft, (based on Hecla Mine cost estimate)
5 acres @ $1300/acre $ 6,500

Contouring dumps, surface plant area and roads
(costs based on Hacla Mine estimates)

Waste Dumps 15 acres @ $1800/acre $27,000

Plant Area & Roads 36 acres @ $85/acre 3,100

$30,100

Topsoil Placement and grading on dumps (Hecla costs) $21,000

15 acres @ $1400/acre

Capping of vertical shafts 12 ea @ $1200/ea $14,400

Bury 2 inclines 4 ft minimum 900

D-9 cat 1 day @ $4105/wk - $800 $15,300
Labor 8 hrs @ $15/hr - $100

900
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LASAL-SNOWBALL MINE

Stabilization, reseeding of ponds, dumps and plant

area, all acres 56 acres @ $62/acre $ 3,500
Monitoring, sampling and necessary testing $15,000
Sub-Total $161,600
Contingency, 10% $ 16,200
Total $177,800

Conditions:

Hourly rates are based on weekly rates
because equipment would be used on all
phases of reclamation.

Dollar amounts are rounded to the nearest
hundred.

A11 buildings, structures, etc., remaining
after cessation of mining activities will
have no salvage value and will be buried on
site.

Acreage costs are based on Hecla Mine detail
costs.

We now feel that 56 acres is what will be
required for this permit. This new total
contains a 5-acre evaporation pond contin-
gency for anticipated water problems that
may be encountered as the mine is developed
to the west of the Beaver Shaft. As it is
a contingency only, the area has not been
delineated until that need may arise.

Foundations that cannot be effectively removed
will be buried under a minimum of 18"-24" of
fill material and topsoil.
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LASAL-SNOWBALL MINE

The new total of 12 vertical shafts includes
the Beaver Shaft which was accidentally
omitted in the previous estimate. Vertical
shaft will be reclaimed by inserting a steel
support framework and pouring an 18" to 24"
concrete plug. Item H also includes burial
of two inclines.

Monitoring costs are for vegetation and any
augmentation that may be required.

The new stabilization and reseeding costs are
based on the conditions of the original permit
application and do not reflect either fertili-
zation or mulching. If the plats or new
information indicate the need for significant
changes in the final reseeding techniques,
changes will be made at later date.

The contigency amount in item K is being calcu-
lated at 10% as required, rather than the 15% rate
as in previous estimates.

Prepared by: K. G. Dahlquist
B. A. Greene




